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J10 Stewart |AP (ANG) Electric
Distribution System

J10.1 Stewart IAP (ANG) Overview

Stewart IAP (ANG) is located in Newburgh, New York. It's home to the 105™ Airlift Wing whose
mission is to provide peacetime and wartime inter-theater airlift operations using the C-5A “Galaxy”
cargo aircraft. Newburgh is approximately 100 miles due south of Albany, the capital of New Y ork
State. The base encompasses 267 acres and contains 36 buildings, amounting to approximately
757,000 square feet. Thereis no family or transient housing. The day-to-day base population is
approximately 660 personnel; however, one weekend each month the population surges to1600 in
response to Air Nationa Guard drills.

J10.2 Electric Distribution System Description

J10.2.1 Electric Distribution System Fixed Equipment Inventory

The Stewart IAP (ANG) dectric distribution system consists of all appurtenances physicaly
connected to the distribution system from the point in which the distribution system enters the
Installation and Government ownership currently starts to the point of demarcation, defined by the
Right of Way. The system may include, but is not limited to, transformers, circuits, protective
devices, utility poles, ductbanks, switches, street lighting fixtures, and other ancillary fixed

equipment. The actud inventory of items sold will be in the bill of sale at the time the system is
transferred. The following description and inventory is included to provide the Contractor with a
general understanding of the size and configuration of the distribution system. The Government
makes no representation that the inventory is accurate. The Contractor shall base its proposa on site
inspections, information in the technical library, other pertinent information, and to alesser degree the
following description and inventory. Under no circumstances shall the Contractor be entitled to any
service charge adjustments based on the accuracy of the following description and inventory.

Specifically excluded from the electric distribution system privatization are:
Airfidd lighting
Parking lot area lighting
Street lighting

Emergency backup generators

J10.2.1.1 Description

The Stewart IAP (ANG) Electrical Distribution System is Delta configured and distributed at 13,200
volts. The system is 100% underground and includes approximately 15,100 linear feet of wirein
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PV C ductile (thin walled) concrete encased conduit. The system wiring was installed in 1986. There
are 20 pad mounted transformers that range from 25 to 1500 kV A installed between 1986 to 1993.

There are 41 pre-cast concrete electrical manholes that support the underground circuits that are

approximately 7 feet deep.

Electrical power enters the base at a single point at the south perimeter fence near Building 109.
From that point, it runs underground to Building 109 which contains the point of demarcation

between the utility provider and the successful offeror. Stewart IAP (ANG) has no power generation
capabilities except for emergency backup generators. These emergency backup generators do not fall

within the scope of this utility privatization contract.

J10.2.1.2 Inventory
Table 1 provides agenera listing of the mgor eectric distribution system fixed assets for the Stewart

IAP (ANG) eectric distribution system included in the sale.

TABLE 1
Fixed Inventory

Electric Distribution System Stewart IAP (ANG)

Size Quantity Unit Approximate Year of
Construction
Underground Circuits 3ph, 3w, 15KV 15128 LF 1986
copper

Underground conduits (concreteencased  (4) 5" PVC 14918 LF 1986
ductbanks)

1ph, QOil filled, Pad Mtd. Transformers 25kVA 1 EA 1986
3ph, Oil filled, Pad Mtd. Transformers 75 kVA 1 EA 1988
3ph, Oil filled, Pad Mtd. Transformers 150 kVA 1 EA 1988
3ph, Oil filled, Pad Mtd. Transformers 150 kVA 1 EA 1992
3ph, Oil filled, Pad Mtd. Transformers 225 kVA 1 EA 1988
3ph, Oil filled, Pad Mtd. Transformers 300 kVA EA 1990
3ph, Oil filled, Pad Mtd. Transformers 500 kVA 2 EA 1988
3ph, Qil filled, Pad Mtd. Transformers 500 kVA 1 EA 1990
3ph, Qil filled, Pad Mtd. Transformers 750 kVA 4 EA 1988
3ph, Qil filled, Pad Mtd. Transformers 750 kVA EA 1990
3ph, Qil filled, Pad Mtd. Transformers 750 kVA 1 EA 1993
3ph, Oil filled, Pad Mtd. Transformers 1000 kVA 1 EA 1988
3ph, Oil filled, Pad Mtd. Transformers 1000 kVA EA 1989
3ph, Oil filled, Pad Mtd. Transformers 1500 kVA 2 EA 1988
3ph, Oil filled, Pad Mtd. Transformers 1500 kVA 1 EA 1990
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Item Size Quantity Unit Approximate Year of
Construction

T

Secondary Meters Small 21 1988

T

Manholes, Pre-cast concrete 5x5 x7 41 1988

AWG = American Wire Gauge

EA = each

LF = linear feet

Nom kVA = nominal kilovolt-amperes
ph — phase

V = volts

w = wire

J10.2.2 Electric Distribution System Non-Fixed Equipment and
Specialized Tools

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specidized vehicles and tools
included in the purchase. Offerors shdl field verify all equipment, vehicles, and tools prior to
submitting abid. Offerors shall make their own determination of the adequacy of al equipment,
vehicles, and tools.

NONE
TABLE 2

Spare Parts
Electric Distribution System Stewart IAP (ANG)

Qty Item Make/M odel Description Remarks

None

TABLE 3
Specialized Vehiclesand Tools
Electric Distribution System Stewart IAP (ANG)

Description Quantity L ocation M aker

None

J10.2.3 Electric Distribution System Manuals, Drawings, and Records
Table 4 lists the manuals, drawings, and records that will be transferred with the system.
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TABLE 4
Manuals, Drawings, and Records
Electric Distribution System Stewart IAP (ANG)

Qty Item Description Remarks
1 CD ROM Disk

Base Electrical Comprehensive Plan  Drawings of each individual facility are also included on
the CD ROM

J10.3 Specific Service Requirements

The service requirements for the Stewart IAP (ANG) eectric distribution system are as defined in the
Section C Description/Specifications/Work Statement.

J10.4 Current Service Arrangement

Current Provider: Centra Hudson Gas and Electric Company
Annua Usage: 10,002,900 kWh
Monthly Usage FHuctuations. High: 1,005,000 kwh; Low: 711,000 kWh.

J10.5 Secondary Meters

J10.5.1 Existing Secondary Meters

Table 5 provides alisting of the existing (at the time of contract award) secondary meters that will be
transferred to the Contractor. The Contractor shall provide meter readings for al secondary meters
IAW Paragraph C.3 and J10.6 below.

TABLES
Existing Secondary Meters
Electric Distribution System Stewart IAP (ANG)

Meter L ocation Meter Description
Building 100 GE 701X1G221 — 1988
Building 101 GE 70X14G18 —1987
Building 102 Westinghouse Type: D5B-8FM —1990
Building 105 Westinghouse Type: D5B-8FM —1988
Building 106 GE 734X2G1 -1992
Building 107 GE 702X27648 —1989
Building 108/109 Kinney 700X 64G2 —1988
Building 200 GE 30EM S7330M 25 —1988
Building 202 Transdata 30EM S7330M 25 —1988
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Building 204
Building 207
Building 208
Building 220
Building 300
Building 301
Building 302
Building 303
Building 403
Building 415
Building 500
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Westinghouse D4B-8F —1988
GE 701X 2G5 -1988

GE -1990

GE 700X67G9 —1990

GE 700X 92G22 —1988

GE 700X67G228 —1990

GE 703X67G30 -1993
Transdata 30EM S7330M 25A —1988
GE 700X67G10 —1990
Westinghouse D4B-8FM —1988
Vectron - 1990

Dangano S5DS —1988

J10.5.2 Required New Secondary Meters

The Contractor shall install and calibrate new secondary meters aslisted in Table 6. New secondary
meters shall beingtalled IAW Paragraph C.13 Transition Plan. After installation, the Contractor shall
maintain and read these meters IAW Paragraphs C.3 and J10.6 below.

TABLE 6
New Secondary Meters
Electric Distribution System Stewart IAP (ANG)

Meter Location

Meter Description

None

J10.6 Monthly Submittals

The Contractor shall provide the Government monthly submittals for the following:

1. Invoice (IAW G.2). The Contractor’s monthly invoice shal be presented in aformat proposed by
the Contractor and accepted by the Contracting Officer. Invoices shall be submitted by the 25" of
each month for the previous month. Invoices shall be submitted to the person identified at time of
contract award.

2. Outage Report. The Contractor’s monthly outage report will be prepared in the format proposed
by the Contractor and accepted by the Contracting Officer. Outage reports shall be submitted by
the 25" of each month for the previous month. Outage reports shall be submitted to the person
identified at time of contract award.

3. Meter Reading Report. The monthly meter reading report shall show the current and previous
month readings for all secondary meters. The Contractor’s monthly meter reading report will be
prepared in the format proposed by the Contractor and accepted by the Contracting Officer. Meter
reading reports shall be submitted by the 15™ of each month for the previous month. Meter
reading reports shall be submitted to the person identified at time of contract award.
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4. System Efficiency Report. If required by Paragraph C.3, the Contractor shall submit a system
efficiency report in aformat proposed by the Contractor and accepted by the Contracting Officer.
System efficiency reports shall be submitted by the 25™ of each month for the previous month.
System efficiency reports shal be submitted to the person identified at time of contract award.

J10.7 Energy Saving Projects

IAW Paragraph C.3 Requirement, the following projects have been implemented on the distribution
system by the Government for energy conservation purposes. None

J10.8 Service Area

IAW Paragraph C.4 Service Area, the service areais defined as al areas within the Stewart IAP
(ANG) boundaries.

J10.9 Off-Installation Sites

No off-installation sites are included in the sale of the Stewart IAP (ANG) eectric distribution
system.

J10.10 Specific Transition Requirements

IAW Paragraph C.13 Transition Plan, Table 7 provides alisting of service connections and
disconnections required upon transfer.

TABLE 7
Service Connections and Disconnections
Electric Distribution System Stewart IAP (ANG)

L ocation Description

None

J10.11 Government Recognized System Deficiencies

Table 8 provides alisting of system improvements that the Government has planned. The
Government recognizes these improvement projects as representing current deficiencies associated
with the Stewart IAP (ANG) dectric digtribution system. If the system is sold, the Government will
not accomplish these planned improvements. The Contractor shall make a determination asto its
actual need to accomplish and the timing of any and all such planned improvements. Capita upgrade
projects shall be proposed through the Capital Upgrades and Renewals and Replacements Plan
process and will be recovered through Schedule L-3. Renewal and replacement projects will be
recovered through Sub-CLIN AB.
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TABLE 8
System Deficiencies
Electric Distribution System Stewart IAP (ANG)

Project Location Project Description

None

J11-7



